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1. SOLICITATION NG,
NNK10317674E

2. TYPE OF SOLICITATION

/‘/SOLICITATION, OFFER,
4 EALED BID (g

f AND AWARD
,,»“'(Constmction, Alteration, or Repair)

“IMPORTANT — The “offer’ secti
4 CONTRACTNG. /PURCHASE REQUEST NG, ]
NNK10CA13D 4200317674 RECOVERY - Commerciaj Crew
Enabling Initiatives — Upgrades to
Launch Complex 40, PCN 98818
7. ISSUED BY- CODE sA ADDRESS OFFER 70
JOHNF, KENNEDY SPACE CENTER, NASA JOHN F, KENNEDY SPACE CENTER, NASA
PROCUREMENT OFFICE CODE: OP-CS-A PROCUREMENT OFFICE CODE: OP-Cs-A
KENNEDY SPACE CENTER, FL 32899 Bldg M6-0399, Attn: Nancy A. Potts
KENNEDY SPACE CENTER, FL 32899
A NAME B TELEPHONE NO. finciude area code) (NO COLLECT CALLS)
> FOR mgﬁitnmorq Nancy A. Potts, Contracting Officer (321) 867-4645

CLIN 0001 - TASK 1 (Base Bid) - The contractor shal| furnish aj) labor, equipment, Mmaterials ang related activities
nNecessary for the “‘Recovery” Commercial Crew Enabling Initiatives — Upgrades to Launch Complex 40, at the Cape
Canaveral Air Force Station, Floridg - All work shall be accomplished in accordance with the terms and conditions of
Contract NNK10CA13D (including attachments), wage determination F LO80017, dated 11/20/09, Statement of Work dated
December 1, 2009 and Attachments A-|

CLIN 0001 - Task 1 (Base Bid) - RECOVERY - Reactivate ang Refurbish Equipment
CLIN 0002 - Option 1 - RECOVERY - Instalil Conductive Flooring in Hangar Hypergol Area
CLIN 0003 - Option 2 - RECOVERY - Lightning Protection Towers

CLIN 0004 - Option 3 - RECOVERY - Minor Facility Equipment Upgrade and Refurbish
CLIN 0005 - Option 4 - RECOVERY - M i

inor Facility Corrosion Control and General Upgrade

{*) calendar days after receiving
1 mandatory, [ ] negotiable (See __*See Article F.1p

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND T12B. CALENDAR DAYS
PAYMENT BONDS. g "YES, " indicate within how man Y calendar days after award
in jtem 128.)

YES

13. ADDITIONAL SOLICITATION REQUIREMENTS: 4

A. Sealed offers in original and —0_ copies to perform the work required are due at the place Specified in Item g by 3:00  pm
local time November 3¢ 2009. If this js a sealed big solicitation, offers will be publicly openeg at that time, Sealed

envelopes containing offers shall be markeq to show the offeror's name and address, the solicitation number, and the date
and time offers are due.

10 calendar days

B. An offer Quarantee [ X ] is not required.

C. All offers are subject to the (1) work requirements, ang (2) other provisions and clauses incorporated in the solicitation in
full text or by reference.

D. Offers providing less than 80 calendar days for Government acceptance after the date offers are due will not be
considered and will be rejected.




OFFER (Must be fully completed by offeros)

T4, NAME AND ADDRESS OF OFFERCR (Include ZIP Code) 15. TELEPHONE NO. finciude ares cods) Y T
ot @it e ST, Con . Lade | 16. REMITTANCE ADDRESS finclude only if difterent than fem 14}

B s L. SO F Seenc

e RS L B ZIESS

CODE FACILITY CODE

17. The offeror agrees to perform the work reguired at the prices below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing
within calendar days afier the dale offers are due, {Inssd any number equal to or greater than the minimum requirement stated

in ftem 13D, Fallure to insert any number means the offeror accepts the minimum in ltem 13D.

SEE ATTACHED
AMOUNTS
18. The offeror agrees to furnish any required performance and payment bonds.
18. ACKNOWLEDGEMENT OF AMENDMENTS

he offeror acknowledges raceipt of amendments to the sclicitation - give number and date of each)
AMENDMENT NO. |
DATE "/ z“L{fﬂ ‘%/01 Py
?%;;\m QA;A;IJND TITLE OF PERSON ALUTHORIZED TO SIGN OFFER 20 B.v » NATU 20{:. OFFER DATE
Arritir Léoyo Vice {Resi Dontr Z - 2'/ I / =

AWARD (To be completed by Gove;‘nn#nt)

21. [TEMS ACCEPTED:

SEE ATTACHED
22. AMOUNT (TOTAL TASK ORDER AWARD) 23. ACCOUNTING AND APPROPRIATION DATA
., oY
$ 7 é? q ) o0
7 .
24. SUBMIT INVOICE TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
{4 copies unless otherwise specified) : 27
[ 110U.8.C.2304(c) () [ 141U.8.C.253(c) ()
26. ADMINISTERED BY CODE[CP-CS-B 27. PAYMENT WILL BE MADE BY
JOHN F. KENNEDY SPACE CENTER, NASA NASA Shared Services Center (NSSC)
PROCUREMENT OFFICE CODE: OP-CS-B Financial Management Division (FMD) — Accounts Payable
KENNEDY SPACE CENTER, FL. 32899 Bidg 1111, C. Road

_ Stennis Space Center, MS 39529
CONTRACTING OFFICER WILL COMPLET ITEM 28 OR 29 AS APPLICABLE

[ 128. NEGOTIATED AGREEMENT Contractor is required fo sign this Bguig. AWARD (Contractor is not required fo sign this document.) Your offer
document and refurm copies fo Issuing office.) Contractor agrees tojon this solicitation is hereby accepted as fo the items listed. This award

fumish and deliver all tems or perform all work requirements identified on  [consummates the contract, which consists of {a) the Govemment solicitation
this form and any continuation sheets for the consideration stated inthis  Jand your offer, and (b} this contract award. No further contractual document
contract. The rights and obligations of the parties to this contract shallbe  fnecessary.

governed by (a) this contract award, (b} the soficitation, (c) the clauses,
representations, certifications, and specifications incorporated by reference

in or attached to this confract. ]
30A . NAME AND TITLE OF CONTRAGTOR OR PERSON AUTHORIZED TO SIGN  |31A. NAME OF CONTRAGTING OFF ER (Type or Print}

b Niney A w»\;

30B . SIGNATURE 30C. DATE 3‘!8 UN D STATES OF AMER&CA; 31C. A
DATE /
;} 5 }

GPO - 19850 - 459.796 STANDARD FORM 1442 BACK (Rev 4»8)
KSCIOP (12/91)




SF1442 BACK, Block 17 continued.

17. The offeror agrees to perform the work required at the prices below in strict accordance with the terms of this solicitation, if this

offer is accepted by the Government in writing within _ 60 calendar days after the date offers are due. (Inserr any number equal to
or greater than the minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.

CLIN DESCRIPTION UNIT  UNIT PRICE

0001 TASK 1 RECOVERY - Reactivate and Refurbish 1JOB §_ 245.000.00
(Base Bid) Equipment

0002 OPTION1 RECOVERY - Install Conductive Flooring 1 JOB §_ 108.000.00
in Hangar

Hypergol Area

0003 OPTION2 RECOVERY - Lightning Protection 1JOB ¢ 140.000.00
Towers

0004 OPTION3 RECOVERY - Minor Facility Equipment 1 JOB g 154.000.00
Upgrade and
Refurbish

0005 OPTION4 RECOVERY - Minor Facility Corrosion 1 7OB  §  152.000.00
Control and
General Upgrade

TOTAL $__799.000.00

AWARD (To be completed by the Government)

SF1442 BACK, Block 21 continued.
Z1. ITEMS ACCEPTED:

CLIN  DESCRIPTION UNIT  UNIT PRICE

0001 TASK 1 RECOVERY - Reactivate and Refurbish 1JOB §__ 245.000.00
(Base Bid) Equipment

0002 OPTION1 RECOVERY - Install Conductive Flooring 1 7OB §_ 108.000.00
in Hangar

Hypergol Area

0003 OPTION2 RECOVERY - Lightning Protection LJOB ¢ 140,000.00
Towers

0004 OPTION3 RECOVERY - Minor Facility Equipment 1 19B  §_ 154,000.00
Upgrade and
Re‘nvhieh

[ 18 0

0005 OPTION4 RECOVERY - Minor Facility Corrosion LIOB ¢ 152.000.00
Control and

General Upgrade

TOTAL TASK ORDER AWARD $__799.000.00
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In accordance with H.6(g), the task order placement process will provide primarily for a process where low price wins, operating in a
sealed bidding manner. The Contracting Officer, however, may perform best value tradeoffs between price and non-price
considerations. When applicable, notification of best value tradeoff evaluations will be included in task order solicitations. This task
order is not a best value tradeoff acquisition.

This Task Order is issued under and incorporates by reference all the terms and conditions, including attachments, contained in IDIQ
General Construction Contract NNK07CB24B. Contract Articles requiring fill-ins are provided herein and identified by the
appropriate Contract Article designation.

B.4 NFS 1852.216-78 FIRM FIXED PRICE (DEC 88)

The total firm fixed price of this contract is __$799.000.00

C.1 SCOPE OF WORK

The Contractor shall furnish all management, supervision, labor, transportation, facilities, materials, tools, disposal,
coordination of subcontractors, documentation and equipment (except any Government provided property, including
utilities, as may be specified in individual task orders), and all related activities necessary for the performance of projects as
described in task orders. All work shall be accomplished in accordance with the terms and conditions of the contract and
task order statement of work entitled, STATEMENT OF WORK FOR THE DESIGN-BUILD OF Upgrades Launch
Complex 40, CCAFS Recovery Act including Attachments A through L dated December 1, 2009 and within the
performance schedule set forth in FAR clause 52.211-10, Commencement, Prosecution, and Completion of Work, to be
cited in each task order. The nature of the work is one of construction, modification, repair and rehabilitation of facilities (to
include limited design-build capability). Contractor effort extends beyond the conventional, single job construction effort
and requires the capability to plan, schedule, coordinate, manage, and execute a fluctuating flow of unrelated projects with a
variety of skills and skill levels. Work shall include, but is not limited to, mechanical, electrical, civil, structural, and
environmental support.

C.2 TASK ORDER AWARD DRAWINGS, MAPS AND SPECIFICATIONS

(a) This is a design build effort and all work shall be accomplished in accordance with the terms and conditions of the
contract and task order Statement of Work entitled, STATEMENT OF WORK FOR THE DESIGN-BUILD OF
“RECOVERY” UPGRADES TO LAUNCH COMPLEX 40, CCAFS, PCN 98818, including Attachments A through L
dated December 1, 2009.

(b) The first weekly status meeting shall be held within (7) calendar days of Contract award. The Contractor shall provide

the overall project schedule and schedule of values for all individual tasks included in this Statement of Work in order
for the Government to perform the required Recovery Act Reporting.

E.2 BASIC INSPECTION SYSTEM (APPLICABLE TO THIS TASK ORDER)

Final inspection and acceptance of all work under this contract will be conducted by the Contracting Officer’s Technical
Representative (COTR). The COTR for this task order is Gene Hajdaj and the Alternate COTR is TBD.
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F.1b FAR 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
Fill in:
(a) commence work under this contract within 5 calendar days after the date the Contractor receives the notice to

proceed with Task 1 (Base Bid).

(c) complete the entire work ready for use not later than _(See below table) calendar days after the date the
Contractor receives the notice to proceed. The time stated for completion shall include final cleanup of the
premises.

Calendar Days after the date the
Contractor receives the Notice to Proceed
for Base Bid or Option as appropriate.

TASK 1 (Base Bid) | 260 days

OPTION 1 120 days
OPTION 2 120 days
OPTION 3 120 days
OPTION 4 120 days

OFFEROR’S NOTE: See Article 1.20, “OPTION FOR INCREASED CONSTRUCTION PERFORMANCE” for
specific information regarding the period during which the Government may exercise options 1 through 4.

F.3 WORK PERIOD

Fill in: first shift 7:00 A.M. to 3:30 P.M., on Monday through Friday only.

F.4 DOWNTIME AND EXCAVATION HOLDS

Fill in: Contractor shall allow in his bid for a maximum of 20 days during which all construction activities will be
prohibited. In addition the Contractor shall allow for a maximum of 5 days during which all excavation and other
subsurface activities will be prohibited but other construction activities will be allowed.

The project includes environmental protection requirements and/or permit conditions as outlined below:

__ Stormwater Permit

____Potable Water Permit

____ Wastewater Permit

NPDES

__x_Industrial/Hazardous Wastes
Turbidity/Erosion Control
__x_Solid Waste Management Unit site
___Wetlands
____Endangered Species

___ Other
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F.6 OPERATIONAL WORK AREA ACCESS CONSTRAINTS (APPLICABLE TO THIS TASK ORDER)

Access to the LC 40 area construction site(s) will be limited. Contact Space X/Kari Polisch 321-730-4003 LC 40
Pad Operations Manager for access. No work will be allowed on the work site(s) except during assigned work
windows. Following is the approximation work window only:

Duration of each work window in days: 30 unless otherwise noted.
Total duration of all work windows in days: 190.

The project involves work windows or other access constraints as described below.

During the construction, LC 40 is still an operating active facility. Facility Manager and Design & Build Contractor
shall coordinate for working around the time and space allowed so the normal launch pad operations and contract
work requirements do not interfere and create conflict with each other.

DEFINITIONS:

Work Window: A block of time, established by the Government, during which it is anticipated that scheduled
launch or payload processing operations will permit on-site construction. The Contractor is responsible for
completing construction tasks, including punch list items, within established work windows.

Downtime: A period of time within a work window when the Government must temporarily deny the Contractor
access to the work site. The Contractor will be notified of downtime days in accordance with KSC 52.236-132,
Downtime and Excavation Holds. Downtime days will be assessed when (1) a work window is active, and (2) the
Government requires the Contractor to temporarily vacate the work site.

Days: Any reference to “days” shall be construed to mean calendar days.

CONSTRAINTS:

Access to the work site for pre-construction activities occurring before the construction work window, such as field
measurements and field investigations, must be coordinated with the Contracting Officer at least 3 days prior to the
desired access date.

The Government shall notify the Contractor at least 3 days in advance of a work window. Multiple work windows
may occur. Each work window will be at least 30 days in duration. If the project involves work in more than one
operational area, the Contractor shall schedule all work activities in each area independently.

The minimum time that will be made available for completing all on-site construction (total of all work windows
combined) will be 215 days (including down days) and at least 3 each 30 day work windows without any
interruptions.

Work windows may occur at any time during the contract performance period. The Government will schedule each
work window depending on the availability of access to the areas affected.
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I.2a FAR 52.222-6 DAVIS BACON ACT (JUL 2005) (APPLICABLE TO THIS TASK ORDER)
Department of Labor Wage Determination FL.20080017, dated 11/20/2009.

L15 KSC 52.204-96 SECURITY CONTROLS FOR KSC AND CCAFS (JAN 2007) (MODIFIED)

(B)@)(vii) Fillin: 4 (fill in quantity).

L17 KSC ON-SITE FACILITIES AND SERVICES

(a) UTILITIES

[C] There are no utility services available in the work area. All utilities required for performance of the contract work shall
be provided by the Contractor.

X Pursuant to FAR clause 52.236-14, entitled "Availability and Use of Utility Services," the following utilities are
available at no cost to the Contractor in reasonable amounts. Any utility not listed below, required for performance of the
contract work, shall be provided by the Contractor.

[X] Potable Water — available only outside the complex perimeter

B 1201240 volt electrical service — 120/240 volt electrical service — is available inside the permeter fence only.
X1 480 volt electrical service — available only outside the complex perimeter.

(b) FACILITIES

[] Restroom facilities are available within or near the work area. If use of these facilities by the Contractor's employee’s
results in excessive construction grime and debris, the Contractor will, at the direction of the Contracting Officer, clean the
facilities at no cost to the Government.

X There are no Government restroom facilities available for use by the Contractor's employees at the work site. The
Contractor shall provide all sanitary facilities for the needs of Contractor personnel.

1.20 OPTION FOR INCREASED CONSTRUCTION PERFORMANCE

The Government may require the delivery of the numbered line item, identified in the Schedule as an
option item at the price stated in the Schedule. The Contracting Officer may exercise the option, at the
time of award or after, by written notice to the Contractor within (See below table) calendar days after
the date the Contractor receives the Notice to Proceed for the Base Bid.

Calendar Days after the date the
Contractor receives the Notice to Proceed
for Task 1 (Base Bid).

OPTION 1 90 days
OPTION 2 90 days
OPTION 3 90 days
OPTION 4 90 days
NNK10317674E Page 7 of 26
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J-A-1 SUBMITTAL SCHEDULES (APPLICABLE TO THIS TASK ORDER)

Fill in:
Alt1—(a) Within 7 days of Notice to Proceed, the Contractor shall provide, for approval by the Contracting
Officer, the following schedules of submittals

J-A-2  SHOP DRAWINGS (APPLICABLE TO THIS TASK ORDER)
(d) Fill in: (_5 ) calendar days

J-A-3 RECORD DRAWINGS (APPLICABLE TO THIS TASK ORDER)

J-A-4 MATERIAL SAFETY DATA SHEETS (MSDS) SUBMITTAL/CHEMICAL INVENTORY
REPORTING AND MANAGEMENT (APPLICABLE TO THIS TASK ORDER)

J-A-8 PROGRESS SCHEDULES
(APPLICABLE TO THIS TASK ORDER)

Fill in: :

(d) Update the progress schedule every 10_calendar days (unless specified otherwise)* throughout the Contract
Performance. All work that has not been completed in accordance with the previously approved schedule shall be
rescheduled to reflect actual or planned progress based on the current status date. Submit four copies (and
electronic file as applicable) to the Contracting Officer for approval. Progress schedule updates shall be submitted

concurrently with progress payment requests.

J-A-10 STATUS REPORTS ON MATERIALS ORDERS (APPLICABLE TO THIS TASK ORDER)

(a) Fill in: (10 ) days after Notice to Proceed and resubmitted every (10) days
J-A-11 SCHEDULING (APPLICABLE TO THIS TASK ORDER)

Fill in: Launch Complex 40

J-A-12 STORAGE TANK REPORTING (APPLICABLE TO THIS TASK ORDER)
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J-D-1 DISPOSAL AND SALVAGE OF MATERIALS (APPLICABLE TO THIS TASK ORDER)

J-D-3 TURBIDITY & EROSION CONTROL (APPLICABLE TO THIS TASK ORDER)
J-D-4 ASBESTOS-CONTAINING BUILDING MATERIALS (APPLICABLE TO THIS TASK ORDER)
J-D-5 WEEKLY STATUS MEETING (APPLICABLE TO THIS TASK ORDER)
J-D-8 SUPERINTENDENT ASSIGNMENT (APPLICABLE TO THIS TASK ORDER)
Fillin: Alt1

J-D-10 ABRASIVE BLASTING AND PAINTING (APPLICABLE TO THIS TASK ORDER)

J-D-13 ~ PERMIT REQUIREMENTS
Fill in:
The following Environmental permits are known to be required for this project
(*Fill-In or state “None™):
None

J-P-15 BIOLOGICAL SURVEYS (APPLICABLE TO THIS TASK ORDER)
J-D-18 ENVIRONMENTAL AND RECOVERY ACT REQUIREMENTS
J-D-18-1 ENVIRONMENTAL REQUIREMENTS

A. TOXIC METALS — Representative samples of painted surfaces within the LC40 area have been identified to
contain toxic metals. The Contractor shall assess hazards and brief government of their proposed methods of
removal and disposal of building materials identified as having toxic coatings and hazardous materials. The
Contractor’s hazard assessment shall be conducted by a competent health and safety professional. The Contractor
shall notify the Contracting Officer of hazard mitigation activities and abatement procedures 14 days prior to
disruption to any suspected area.

B. PROTECTION OF STORED MATERIALS — Materials and Equipment stored on-site shall be protected from
the weather to prevent corrosion, rust or moisture condensation or other destructive events. It shall also be the
responsibility of the contractor to protect all materials and equipment during outside storage from weather, theft or
damage.

C. WORK AREA ACCESS CONSTRAINTS - Access to the work site for pre-construction activities occurring
before the construction work window, such as field measurements and field investigations, must be coordinated
with the Owner (Space X) at least 3 working days prior to desired access.

D. MAINTENANCE - If any equipment requiring periodic O&M has not been officially turned over to the
Government by the scheduled maintenance times as determined by the manufacturer's recommended maintenance
schedule, the contractor shall perform all recommended scheduled maintenance.

E. HAZARDOUS WASTES

Hazardous and controlled waste shall be managed in accordance with all applicable statutes, rules, orders, and
regulations which may include but are not limited to 40 CFR Parts 260 - 268, 273, 279, 761. All hazardous waste
generated during the execution of this contract shall be disposed of by the Government. Unless directed by the
Contracting officer, in no case shall the Contractor or the Contractor’s representative transport hazardous waste
from KSC.
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NNK10317674E

The Contractor shall be responsible for identifying processes and operations and the location and nature of all
potentially hazardous and controlled waste and their containers, as defined in 40 CFR Parts 261, 273, 279, or 761.
KSC has established policies and procedures in place to assist the contractor for characterization, handling and
storage of wastes generated on KSC. Any request for assistance shall be in writing and submitted to the
Contracting officer.

The Contractor shall establish an on-site satellite waste accumulation area (SAA) within 50 feet (ft) of and within
sight of any point where hazardous or controlled wastes may be generated. If a satellite accumulation area must be
more than 50 ft from the point of generation, or out of sight of the generator, the Contractor shall provide a written
request to the CO fourteen (14) days before the start of the waste generating process. The Contractor shall not
place the satellite site in service before receiving written approval of the variance from the Contracting Officer.

Unknown wastes — If during the course of the project unidentified waste is discovered by the contractor or
subcontractors, the contractor shall immediately contact the Contracting Officer and handle the waste as hazardous.
The contractor shall not attempt to move, open or test any unknown commodities.

Universal Wastes (UW) —The Contractor shall handle, collect and manage any universal waste in accordance with
40 CFR 273 and Chapters 62-730 and 62-737 FAC.

Used Oil - Used oil shall be managed according to regulations established in 40 CFR 279 and Chapter 62-710,
FAC.

Government Assistance — KSC has established procedures for the handling, storage and disposal of hazardous
waste. To aide with proper compliance of site-specific requirements, the Government will assign a NASA
Environmental Point of Contact (EPOC) for each project. The EPOC shall, upon request, assist with waste hazard
determination, packaging, labeling, and disposal requirements for waste generated on KSC. The establishment of
the NASA EPOC in no way relieves the contractor for compliance with requirements defined in 40 CFR Parts 261,
273,279, or 761.

The Government will provide DOT compliant storage containers and labels upon request. The Contractor shall
request the storage containers, by providing quantity and type needed, in writing to the Contracting Officer a
minimum of one week before the required need date. The containers will be available for pickup by the Contractor
at a location designated by the Contracting Officer. For projects that will be generating large quantities of waste
(>10 waste containers needed), a two week notice must be provided to the CO to ensure availability of waste
containers.

CONCRETE WASHOUT/NPDES

The Contractor shall not allow wastewater from standard concrete construction activities (such as on-site material
processing, concrete curing, foundation and concrete clean-up, water used in concrete trucks, forms, directional
drilling, etc.) to enter waterways.

The Contractor shall dispose of the construction-related concrete wastewater and concrete excess by collecting and
placing it in a contractor constructed settling pond where suspended material can be settled out and/or the water can
evaporate to separate solids from the water. The location of the settling pond shall be coordinated with and
approved by the Contracting Officer (CO). The Contractor shall remove and dispose of the residue left in the pond
and restore site to original condition. Disposal of solidified shall be performed in accordance with the solid waste
clause. The contractor will abide by any National Pollutant Discharge Elimination System (NPDES) permits issued
for the project.
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G.

NNK10317674E

RECYCLING AND SALVAGING MATERIALS

The Contractor shall divert all of the following Construction and Demolition (C&D) waste items from the list
below from disposal at landfills and incinerators to facilitate their recycling or reuse. The Contractor shall require
all subcontractors, vendors, and suppliers to participate in this effort.

All materials and real property items identified below shall remain property of the Government unless excluded by
the contracting documents. The contractor shall utilize on-site recycling and salvaging procedures for the
following:

DIVERSION

Concrete'

Asphalt’

Land Clearing Debris’
Dimensional Lumber (non-pressure treated) 2
Wooden Pallets’

Blast Media (non-contaminated) *
Cardboard’

Aluminum Cans’®

Plastic Beverage Bottles’

Glass (non-industrial)’

White Paper / Mixed Paper’
Electrical Equipment4

Office Equipmen’t4

Other Equipment*

All materials and real property items identified below shall become property of the contractor at the NTP._

RECLAIM /RECYCLE
Metals®

Aluminum

Brass

Copper

Rebar

Stainless Steel
Steel

Other Ferrous
Other Non-Ferrous
Scrap Metal

Notes:

1 , , s el b Tk seagate Dosunling i
! Concrete waste must be taken to the Diverted Aggregate Recycling and Collection Yard (DARCY) located at

Schwartz Road Landfill. Follow the guidelines in the KSC DARCY Management Plan, which will be provided to
the Contractor at the Pre-Work Conference.

2 Asphalt, Non-contaminated blast media, Non-pressure treated and unpainted wood, lumber, plywood, green waste
and land clearing debris from C&D operations must be taken to the Schwartz Road Landfill. Instructions on where
to stockpile these items in the landfill will be given by personnel located inside the scale house at the entrance to

the landfill.
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3 These items require coordination with NASA recycling manager. NASA has recycling containers placed
throughout KSC. The contractor shall collect, segregate and transport these materials to the closest receptacle.
NASA may provide containers to contractor site for projects generating large volumes of materials in this category.

* These items require inspection by RRMF/Environmental Management Branch recycling personnel to provide
proper disposition of material. Electrical equipment (transformers / switchgear / panels / disconnects.....)
disposition will be made on a case by case basis based on level of contamination and value.

5 All metals coated with non-liquid PCB paints with levels below 50 parts per million shall be recycled by the
contractor. Any metals coated with non-liquid PCB paints with levels above 50 ppm shall utilize the Schwartz
Road Landfill after Government approval.

The Contractor shall record C&D waste materials on the “Construction & Demolition Projects Report“, KSC Form
7-648 NS (02/07) and submit the form on a monthly basis and keep log on site per direction of the Contracting
Officer (CO).

H. STORAGE TANK REPORTING

Onsite temporary storage tanks must be Underwriter’s Laboratory (UL) Listed, and American Petroleum Institute
(API) or Steel Tank Institute (STI) approved for the product stored. These tanks shall be located/sited in a location
that will minimize impacts to the environment in the event of a leak (not near swales, stormwater system, surface
waters, wetlands, or storm drains or inlets). They shall be equipped with secondary containment to catch drips and
leaks from the tank, or be double walled. Construction operations are not covered in the overall KSC Spill
Prevention, Control and Countermeasures (SPCC) Plan due to their temporary nature. Each construction
Contractor is required to create a project specific SPCC Plan for their activities on KSC if oil is stored in excess of
an aggregate aboveground container capacity greater than 1,320 gallons (only containers greater than or equal to 55
gallons are counted). The SPCC Plan must be signed by a professional engineer, adhere to the requirements of 40
CFR 112, and be delivered to the Contracting Officer (CO) before bringing any storage tanks that are subject to this
clause on site. KSC Form 21-555 KSC Pollution Incident Reporting and Notification Form shall be required if
drips, leaks, or overspills occur.

L PCB MANAGEMENT

Polychlorinated Biphenyls (PCB) wastes may include, but are not limited to, oil-filled transformer, light ballasts,
capacitors, electric motors, pumps and paint coatings. PCB wastes shall be managed in accordance with 40 CFR
761. PCB waste management and disposal must be coordinated through the Contracting Officer (CO).
Government Assistance — KSC has established procedures for the handling, storage and disposal of PCB
contaminated waste streams generated on the Center. To aide with proper compliance of site-specific
requirements, the Government will assign a NASA Environmental Point of Contact (EPOC) for each project.

LIQUID PCB

PCB containers storing liquid PCBs at concentrations of 50 parts per million (ppm) or greater shall be removed
from the generator accumulation site within 24 hours from the date the PCB item was removed from service. This
support shall be coordinated through the Contracting Officer for waste pickup scheduling before removal from
service. The Contractor shall contact the Contracting Officer for pick-up and removal of all PCB related waste.
The Contractor shall not remove any oil filled transformers from KSC. Unless analysis results determine PCB
content in oil less than 2 ppm, the contractor shall coordinate any disposal of liquid PCBs through the Contracting

officer.

For Equipment containing PCB concentration in OIL >= 500 ppm

NNK10317674E Page 12 0f 26
RECOVERY Commercial Crew Enabling Initiatives - Upgrades to Launch Complex 40



LIQUIDS: Drained oil must be stored in a DOT approved container and marked with a PCB Jabel (with the date
the equipment was removed from service). Containerized liquid PCB waste must be moved to PCB storage facility
immediately (within 24 hrs). Coordinate effort through KSC Waste Management Office - 5 day notice prior to
removal from service is required

CARCASS or CONTAINER: Drained equipment must be marked with a PCB label (with the date the
equipment was removed from service), stored on an impervious surface, covered from rain, and moved offsite

within 30 calendar days.
For Equipment containing PCB concentration in OIL >50 ppm but < 500 ppm

LIQUIDS: Drained oil must be stored in an adequate container on an impervious surface, covered from rain,
labeled, and moved offsite within 14 calendar days.

CARCASS or CONTAINER: Drained equipment must be stored on an impervious surface, covered from rain,
labeled with PCB mark , dated and moved offsite as soon as practicable (not to 180 exceed days). If paint analyzed
for PCBs and results < 50 ppm - No storage, marking, or dating requirement under TSCA regulations. Provide
analysis results to RRMF along with KSC 7-49 form to recycle.

PCB BULK PRODUCT WASTE (SOLIDs)

PCB Bulk Product Waste is defined in 40 CFR 761.3 as waste derived from manufactured products containing
PCBs in a non-liquid state at any concentration, where the concentration of PCBs at the time of designation for
disposal is greater than or equal to ()50 ppm. The contractor shall dispose of all PCB coated waste with a
concentration over the 50 ppm limit in the Schwartz Road landfill (see Schwartz Road Landfill Article). NASA
requires all contractors generating metal-based waste coated with PCBs <50 ppm to recycle this material (see
Recycling and Salvaging Article). If these materials cannot be recycled due to excessive cost in segregation or
handling, the contractor shall dispose of this waste in the same manner as PCB Bulk Product Waste.

All protective coatings that contain PCB shall be handled in accordance with the requirements of this section.
Where Material Safety Data Sheets for protective coatings are available and indicate the presence of PCBs,
sampling is not required. Where the presence of PCBs is not determined before work begins, PCBs shall be
assumed to be present.

J. SOLID WASTE - DIVERSION, SALVAGING, AND DISPOSAL

The Contractor shall be responsible for the proper management of all solid waste generated at the Kennedy Space
Center from the execution of this contract. The Contractor shall segregate and transport all solid waste to disposal
locations designated in the Contract Documents. The Kennedy Space Center has numerous policies and processes
in place to properly categorize, handle, store and dispose of waste streams generated during the project. It is the
Contractor’s responsibility to make every effort to reduce the impact of the project on the environment. This
includes utilizing all practical means to reduce the amount of waste that is landfilled or incinerated.

Government Assistance — KSC has established procedures for the handling, storage and disposal of solid waste
streams generated on the Center. To aide with proper compliance of site-specific requirements, the Government
will assign a NASA Environmental Point of Contact (EPOC) for each project.

Solid waste can be divided into 7 categories on KSC.

HAZARDOUS WASTE

NON-HAZARDOUS / CONTROLLED WASTE
CONSTRUCTION AND DEMOLITION
EXCESS PROPERTY

DIVERTED MATERIALS

RECYCLED MATERIALS

[l ol ol ol o
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7. TRASH

Each one of the seven solid waste categories has specific KSC requirements, along with Federal, State and Local
rules and regulations. The EPOC is assigned to guide the Contractor through the process but does not relieve the
Contractor of any responsibilities or requirements.

1. HAZARDOUS WASTE - See Hazardous Waste Article
2. NON-HAZARDOUS AND CONTROLLED WASTES

Any waste not permitted by DEP regulations to be disposed of in a Class III landfill as defined in Rule 62-
701.200(14), FAC.

Chromated Copper Arsenate (CCA) treated wood.

Polychlorinated biphenyls (PCBs) with the exception of PCB Bulk Product Waste.

Friable Asbestos.

Biomedical waste.

Liquid wastes, including oil.

Lead-acid / Re-chargeable batteries.

All non-hazardous solid waste that is not salvaged or recycled, and is prohibited from disposal in the Schwartz
Road Landfill shall be transported to and disposed of at Brevard County’s Central Disposal Facility, or a similarly
permitted facility at the Contractor’s expense.

3. CONSTRUCTION AND DEMOLITION DEBRIS

The Contractor shall dispose of Construction and Demolition Debris generated at the Kennedy Space
Center at the Kennedy Space Center’s Schwartz Road Landfill. The physical dimensions of the waste shall
be less than 8 feet in length x 8 feet in width. Construction and Demolition (C&D) Debris means
discarded materials generally considered to be not water soluble and non-hazardous in nature, including
but not limited to: Glass, Brick, Asphalt, PVC, Gypsum wallboard, Rock, Plastics (other than plastic
beverage bottles), Comingled metal scraps, Siding (other than aluminum), Non-recyclable cardboard,
paper, glass (except light bulbs and lamps), Damaged Furniture, Carpeting, Fiberglas, Non-Friable
Asbestos, PCB Bulk Product Waste — see ARTICLE, and other materials approved by the FDEP, and not
precluded by this document, that are not expected to produce leachate which poses a threat to human
health and the environment.

4. DIVERTED SOLID WASTE

The Contractor shall dispose of the following solid wastes at onsite KSC disposal facilities: Soils, Trees /
tree remains, Vegetative material, Non-pressure treated wood, Dimensional non-pressure treated lumber,
Pallets (Unserviceable Wood), Biast Media (non-hazardous) — KSC spent sandblast disposal form
required, and clean non-coated concrete®.

* DARCY (Diverted Aggregate Reclamation and Collection Yard) - The Contractor shall
segregate clean, unpainted concrete from other Construction and Demolition Debris and deliver it to the
Kennedy Space Center’s Diverted Aggregate Recycling and Collection Yard (DARCY). The DARCY is
located west of the Schwartz Road Landfill entrance. The Government shall retain ownership of all

e OA YRR TN LW

material deiivered to the DARCY. EPOC shall provide DARCY operating plan upen request.

5. EXCESS

Electronic Waste or E-waste
Controlled Electrical Components
Government Identified Property

6. RECYCLED MATERIALS
Aluminum cans
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Plastic beverage bottles

White paper

Cardboard

White goods (e.g., appliances)
Scrap Metals:

* All materials designated by the contract to be salvaged shall remain the property of the Government and shall be
cleaned of non-salvable debris, segregated, itemized, delivered, and off-loaded by the Contractor at the RRMF.
The Contractor shall maintain adequate property control records for all materials or equipment specified by the
contract to be salvaged. These records may be in accordance with the Contractor's system of property control if
approved by the Contracting Officer (CO). The Contractor shall be responsible for adequate storage and protection
of salvaged materials and equipment pending delivery to the disposal area.

The Reutilization, Recycling and Marketing Facility (RRMF) will accept materials only if they meet the following
criteria:

No leakage of any type of fluid from equipment or containers. No visible indication of old spills/releases on outside
of equipment or containers that could be washed off from rainfall. All equipment that are to be offered by NASA
for sale as scrap must be, in addition to being free of leaks and external contamination, drained of all fluids. All
items must be accompanied by required documentation, KSC Form 7-49 (or equivalent), and identified with a full,
written commercial description. EPOC shall provide forms upon request. ,

The RRMF will not accept leaking equipment, radioactive wastes, uncrushed drums, intact compressed gas
cylinders, intact flex hoses, or biomedical wastes. Any equipment which is found to be leaking during the initial
inspection of the delivery to RRMF will be reported as a spill.

7. TRASH

Defined as materials with little to no economic value. Small quantities of solid waste (office and incidental waste)
not requiring special handling shall be disposed of in receptacles destined for disposal at a municipal solid waste
landfill (Brevard County Landfill or similar) at the Contractor’s expense. Includes: Putrescible office waste (brown
bag) or wet garbage, Cardboard (Unrecyclable - Contaminated with food related debris), Paper (Unrecyclable),
Plastic (Empty, dry plastic items [except plastic bottles]), Food containers (containers, such as Styrofoam, plastic,
etc.), Used Tires, and Chromated Copper Arsenate (CCA) treated wood.

K. SCHWARTZ ROAD LANDFILL OPERATIONS

The KSC Landfill is an unlined Class III landfill. Any waste permitted by DEP regulations for disposal in a Class
111 landfill as defined in Rule 62-701.200(14), FAC can be accepted at the landfill (excluding friable asbestos).
For the purpose of meeting recycling, waste diversion and reuse goals, KSC has restricted certain solid waste from
landfill disposal (See Recycling and Salvaging paragraph). Landfilling of waste is the contractors’ last resort for
disposal. The following waste streams will be accepted:

Construction and Demolition Debris: Materials considered not water soluble and non-hazardous in nature,
including but not limited to brick, glass, gypsum wallboard, plastics, concrete, steel and non-pressure treated or
unpainted lumber. This also includes rocks, soils, tree remains and other vegetative matter, which normally result
from land clearing or development.

Special Documentation required:
Non-Friable Asbestos: Disposal of non-friable asbestos, also referred to as Non-Regulated Asbestos Containing
Materials (NRACM) is handled on a case-by-case basis. KSC policy allows for the disposal of NRACM only. In
order to dispose of non-friable asbestos, the Contractor shall complete and submit the KSC Non-Friable Asbestos
form (KSC 28-1084 NS), which can be obtained from the Contracting Officer (CO).

The following scheduling procedures shall be followed before NRACM wastes are accepted at the landfill:

NNK10317674E Page 15 of 26
RECOVERY Commercial Crew Enabling Initiatives - Upgrades to Launch Complex 40



The waste generator/hauler shall make arrangements with the landfill operator a minimum of 24 hours before
disposal of NRACM waste and shall inform the operator of the quantity of the waste and the scheduled date the
shipment will arrive at the landfill. NRACM will be accepted at the landfill Monday through Friday no later than

1400 hours.

L. ASBESTOS-CONTAINING BUILDING MATERIALS

Asbestos Containing Material (ACM) is known to be present in facilities and or structures assigned under the scope
of this contract. The Government will provide information regarding the location and quantity of previously
identified ACM in the facilities under this contract in the contract documents.

The contractor shall employee asbestos abatement contractors licensed by the State of Florida in accordance with
Florida Statute 469 Asbestos Abatement. This documentation must be available onsite and shall be provided to the
Government or Government representative upon request.

The Contractor shall abate all ACM as shown or specified in the contract documents and shall notify the
Contracting Officer if any undocumented ACM or suspected ACM is encountered. The Contractor shall provide a
written Asbestos Management and Abatement Implementation Plan which is consistent with the requirements of
Federal and State regulations. These regulations include the Occupational Health and Safety Administration
(OSHA) regulation 29 CFR 1926.1101, the Code of Federal Regulations (CFR) National Emission Standards for
Hazardous Air Pollutants (NESHAP).40 CFR 61 Subpart M, the Florida Administrative Code (FAC) requirements
FAC 62-257, and the Florida Statute (F.S.) 469 Asbestos Abatement and F.S. 376.60 Asbestos Removal Program
Inspection and Notification Fee.

If more than 260 linear feet, 60 square feet or 1 cubic meter of RACM is to be removed, or any load-bearing
structure is to be demolished regardless of whether or not asbestos is present, the Contractor shall submit to the
Florida Department of Environmental Protection (FDEP) a “Notice of Asbestos Renovation and Demolition Form”
(DEP Form 62-257.900(1). This notice shall be submitted two (2) weeks before demolition. A copy of the
notification shall be provided to the Contracting Officer (CO).

M. FRIABLE ASBESTOS MANAGEMENT

Regulated Asbestos Containing Materials (RACM) must be handled, packaged, and labeled of per EPA 40 CFR 61
and OSHA Construction Standards 29 CFR 1926.1101 prior to disposal. The contractor shall transport and dispose
of all RACM at the Brevard County Landfill. No RACM will be authorized for disposal at any KSC waste facility.

N. INORGANIC ZINC (10Z) PAINT WASTE PLAN

10Z paint must be segregated and managed as hazardous waste. Prior to generating any waste stream, the
Contractor must provide all MSDS and process plans to the EPOC. The EPOC will submit PWQs to the KSC
Waste Management Office. The KSC Waste Management Office will issue a TRP that lists acceptable storage
container types and provides specific marking/labeling instructions.

The Clean Air Act requires that refrigerant vented into the atmosphere during installation, service or retirement of
equipment be minimized.

R-22/ Freon if present [Ozone Depleting Substance (ODS)] is a reportable substance under the Toxics Release
Inventory (TRI) reporting requirements. If a new HVAC unit is replacing an existing unit, precautions must be
taken to prevent any accidental release of refrigerant during the disassembly of the existing system and
draining of the lines. Any releases should be reported to the NASA Environmental Assurance Branch (Hien
Nguyen, 867- 8455). Refrigerant must be recovered by a certified/trained competent person and if the air
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conditioning unit is no longer usable, the unit must be labeled empty prior to delivery to the Reutilization,
Recycling and Marketing Facility (RRMF). Usable equipment does not need to be drained but must be
accompanied by certification that it is not leaking. A completed KSC Form 7-49 must be provided to the RRMF
when the equipment is turned in.

J-D-18-2 AMERICAN RECOVERY AND REINVESTMENT ACT CLAUSES (CLINs 1-5)

52.204-11 — American Recovery and Reinvestment Act—Reporting Requirements.
American Recovery and Reinvestment Act—Reporting Requirements (Mar 2009)
(a) Definitions. As used in this clause—

“Contract,” as defined in FAR 2.101, means a mutually binding legal relationship obligating the seller to furnish the supplies
or services (including construction) and the buyer to pay for them. It includes all types of commitments that obligate the
Government to an expenditure of appropriated funds and that, except as otherwise authorized, are in writing. In addition to
bilateral instruments, contracts include (but are not limited to) awards and notices of awards; job orders or task letters issued
under basic ordering agreements; letter contracts; orders, such as purchase orders, under which the contract becomes effective
by written acceptance or performance; and bilateral contract modifications. Contracts do not include grants and cooperative
agreements covered by 31 U.S.C. 6301, et seq. For discussion of various types of contracts, see FAR Part 16.

“First-tier subcontract” means a subcontract awarded directly by a Federal Government prime contractor whose contract is
funded by the Recovery Act.

“Jobs created” means an estimate of those new positions created and filled, or previously existing unfilled positions that are
filled, as a result of funding by the American Recovery and Reinvestment Act of 2009 (Recovery Act). This definition covers
only prime contractor positions established in the United States and outlying areas (see definition in FAR 2.101). The number
shall be expressed as *“full-time equivalent’” (FTE), calculated cumulatively as all hours worked divided by the total number
of hours in a full-time schedule, as defined by the contractor. For instance, two full-time employees and one part-time
employee working half days would be reported as 2.5 FTE in each calendar quarter.

“Jobs retained” means an estimate of those previously existing filled positions that are retained as a result of funding by the
American Recovery and Reinvestment Act of 2009 (Recovery Act). This definition covers only prime contractor positions
established in the United States and outlying areas (see definition in FAR 2.101). The number shall be expressed as “‘full-time
equivalent’’ (FTE), calculated cumulatively as all hours worked divided by the total number of hours in a full-time schedule,
as defined by the contractor. For instance, two full-time employees and one part-time employee working half days would be
reported as 2.5 FTE in each calendar quarter.

“Total compensation” means the cash and noncash dollar value earned by the executive during the contractor’s past fiscal
year of the following (for more information see 17 CFR 229.402(c)(2)):

'
S
§
<
2

1
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~

(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount recognized for
financial statement reporting purposes with respect to the fiscal year in accordance with the Statement of
Financial Accounting Standards No. 123 (Revised 2004) (FAS 123R), Shared Based Payments.

(3) Earnings for services under non-equity incentive plans. Does not include group life, health,
hospitalization or medical reimbursement plans that do not discriminate in favor of executives, and are
available generally to all salaried employees.

NNK10317674E Page 17 of 26
RECOVERY Commercial Crew Enabling Initiatives - Upgrades to Launch Complex 40



(4) Change in pension value. This is the change in present value of defined benefit and actuarial pension
plans.

(5) Above-market earnings on deferred compensation which is not tax-qualified.

(6) Other compensation. For example, severance, termination payments, value of life insurance paid on
behalf of the employee, perquisites or property if the value for the executive exceeds $10,000.

(b) This contract requires the contractor to provide products and/or services that are funded under the American Recovery and
Reinvestment Act of 2009 (Recovery Act). Section 1512(c) of the Recovery Act requires each contractor to report on its use
of Recovery Act funds under this contract. These reports will be made available to the public.

(c) Reports from contractors for all work funded, in whole or in part, by the Recovery Act, and for which an invoice is
submitted prior to June 30, 2009, are due no later than July 10, 2009. Thereafter, reports shall be submitted no later than the
10th day after the end of each calendar quarter.

(d) The Contractor shall report the following information, using the online reporting tool available at
hip:fwww FederalReporting gov .

(1) The Government contract and order number, as applicable.

(2) The amount of Recovery Act funds invoiced by the contractor for the reporting period. A cumulative
amount from all the reports submitted for this action will be maintained by the government’s on-line
reporting tool.

(3) A list of all significant services performed or supplies delivered, including construction, for which the
contractor invoiced in this calendar quarter.

(4) Program or project title, if any.

(5) A description of the overall purpose and expected outcomes or results of the contract, including
significant deliverables and, if appropriate, associated units of measure.

(6) An assessment of the contractor’s progress towards the completion of the overall purpose and expected
outcomes or results of the contract (i.e., not started, less than 50 percent completed, completed 50 percent or
more, or fully completed). This covers the contract (or portion thereof) funded by the Recovery Act.

(7) A narrative description of the employment impact of work funded by the Recovery Act. This narrative
should be cumulative for each calendar quarter and only address the impact on the contractor’s workforce.
At a minimum, the contractor shall provide—

(i) A brief description of the types of jobs created and jobs retained in the United States and
outlying areas (see definition in FAR 2.101). This description may rely on job titles, broader labor
categories, or the contractor’s existing practice for describing jobs as long as the terms used are
widelv understood and describe the general nature of the work; and

WIGECHY UNUCES OO0 GOU GOBLIRDUL LIV pritvsal Actinb s A2

(ii) An estimate of the number of jobs created and jobs retained by the prime contractor, in the
United States and outlying areas. A job cannot be reported as both created and retained.

(8) Names and total compensation of each of the five most highly compensated officers of the Contractor
for the calendar year in which the contract is awarded if—
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(i) In the Contractor’s preceding fiscal year, the Contractor received—

(A) 80 percent or more of its annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and

(B) $25,000,000 or more in annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and

(i) The public does not have access to information about the compensation of the senior executives
through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934
(15 U.S.C. 78m(a), 780(d)) or section 6104 of the Internal Revenue Code of 1986.

(9) For subcontracts valued at less than $25,000 or any subcontracts awarded to an individual, or
subcontracts awarded to a subcontractor that in the previous tax year had gross income under $300,000, the
Contractor shall only report the aggregate number of such first tier subcontracts awarded in the quarter and
their aggregate total dollar amount.

(10) For any first-tier subcontract funded in whole or in part under the Recovery Act, that is over $25,000
and not subject to reporting under paragraph 9, the contractor shall require the subcontractor to provide the
information described in (i), (ix), (x), and (xi) below to the contractor for the purposes of the quarterly
report. The contractor shall advise the subcontractor that the information will be made available to the
public as required by section 1512 of the Recovery Act. The contractor shall provide detailed information
on these first-tier subcontracts as follows:

(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the
subcontractor’s parent company, if the subcontractor has a parent company.

(ii) Name of the subcontractor.

(iii) Amount of the subcontract award.

(iv) Date of the subcontract award.

(v) The applicable North American Industry Classification System (NAICS) code.
(vi) Funding agency.

(vii) A description of the products or services (including construction) being provided under the
subcontract, including the overall purpose and expected outcomes or results of the subcontract.

(viii) Subcontract number (the contract number assigned by the prime contractor).

(ix) Subcontractor’s physical address including street address, city, state, and country. Also include
the nine-digit zip code and congressional district if applicable.

(x) Subcontract primary performance location including street address, city, state, and country.
Also include the nine-digit zip code and congressional district if applicable.

(xi) Names and total compensation of each of the subcontractor’s five most highly compensated
officers, for the calendar year in which the subcontract is awarded if—

(A) In the subcontractor’s preceding fiscal year, the subcontractor received—
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(1) 80 percent or more of its annual gross revenues in Federal contracts (and
subcontracts), loans, grants (and subgrants), and cooperative agreements; and

(2) $25,000,000 or more in annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants), and cooperative agreements; and

(B) The public does not have access to information about the compensation of the senior
executives through periodic reports filed under section 13(a) or 15(d) of the Securities
Exchange Act of 1934 (15US.C. 7 8m(a), 780(d)) or section 6104 of the Internal Revenue
Code of 1986.
(End of clause)
52.214-26 — Audit and Records - Sealed Bidding.
Audit and Records - Sealed Bidding (Mar 2009)
(a) As used in this clause, “records” includes books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any other
form.
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the pricing of
any modification to this contract, the Contracting Officer, or an authorized representative of the Contracting Officer, in order
to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right to examine and audit all
of the Contractor’s records, including computations and projections, related to --
(1) The proposal for the modification;
(2) The discussions conducted on the proposal(s), including those related to negotiating;
(3) Pricing of the modification; or
(4) Performance of the modification.
(c) The Comptroller General of the United States, an appropriated Inspector General appointed under section 3 or 8G of the
Inspector General Act of 1978 (5 U.S.C. App.), or an authorized representative of either of the foregoing officials, shall have

access to and the right to—

(1) Examine any of the Contractor’s or any subcontractors’ records that pertain to, and involve transactions
relating to, this contract or a subcontract hereunder; and

(2) Interview any officer or employee regarding such transactions.

(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in paragraph
(b) of this clause, for examination, audit, or reproduction, until 3 years after final payment under this contract, or for any other
period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention,
in effect on the date of this contract, is incorporated by reference in its entirety and made a part of this contract.

(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be
made available for 3 years after any resulting final termination settlement.

NNK10317674E Page 20 of 26
RECOVERY Commercial Crew Enabling Initiatives - Upgrades to Launch Complex 40



(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims
arising under or relating to the performance of this contract shall be made available until disposition of such
appeals, litigation, or claims.

(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in all
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for submission of cost or pricing data.

(1) Except as provided in paragraph (e}(2), the Contractor shall insert a clause containing the provisions of
this clause, including this paragraph (e), in all subcontracts.

(2) The authority of the Inspector General under paragraph (c)(2) of this clause does not flow down to
subcontracts.

(End of clause)
§2.203-15 — Whistleblower Protections Under the American Recovery and Reinvestment Act of 2009.
Whistleblower Protections Under the American Recovery and Reinvestment Act of 2009 (Mar 2009)

(a) The Contractor shall post notice of employees rights and remedies for whistleblower protections provided under section
1553 of the American Recovery and Reinvestment Act of 2009 (Pub. L. 111-5).

(b) The Contractor shall include the substance of this clause including this paragraph (b) in all subcontracts.

(End of clause)

52.225-21 - Required Use of American Iron, Steel, and Other Manufactured Goods--Buy American Act—-Construction
Materials.

Required Use of American Iron, Steel, and Other Manufactured Goods--Buy American Act—-Construction Materials
(Mar 2009)

(a) Definitions. As used in this clause—

“Construction material” means an article, material, or supply brought to the construction site by the Contractor or a subcontractor
for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials,
or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and
distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the
construction site. Materials purchased directly by the Government are supplies, not construction material.

“Domestic construction material” means—

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States.

“Foreign construction material” means a construction material other than a domestic construction material.
“Manufactured construction material” means any construction material that is not unmanufactured construction material.

NNK10317674E Page 21 of 26
RECOVERY Commercial Crew Enabling Initiatives - Upgrades to Launch Complex 40



“Steel” means an alloy that includes at least 50 percent iron, between .02 and 2 percent carbon, and may include other elements.

“United States” means the 50 States, the District of Columbia, and outlying areas.

“Unmanufactured construction material” means raw material brought to the construction site for incorporation into the building or
work that has not been—

(1) Processed into a specific form and shape; or

(2) Combined with other raw material to create a material that has different properties than the properties of the individual raw
materials.

{b) Domestic preference.

(1) This clause implements—

(i) Section 1605 of the American Recovery and Reinvestment Act of 2009 (Recovery Act) (Pub. L. 111-5), by requiring, unless an
exception applies, that all iron, steel, and other manufactured goods used as construction material in the project are produced in the

United States; and

(i) The Buy American Act (41 U.S.C. 10a-10d) by providing a preference for unmanufactured domestic construction material.

(2) The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraph (b)(3)
and (b)(4) of this clause.

(3) This requirement does not apply to the construction material or components listed by the Government as follows:

NONE

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if the
Government determines that—

(i) The cost of domestic construction material would be unreasonable.

(A) The cost of domestic iron, steel, or other manufactured goods used as construction material is unreasonable when the cumulative
cost of such material will increase the cost of the contract by more than 25 percent;

(B) The cost of unmanufactured construction material is unreasonable when the cost of such material exceeds the cost of foreign
material by more than 6 percent;

(ii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available
quantities and of a satisfactory quality; or

ion 1605 of the Recovery Act or the Buy American Act to a particular construction
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(iii) The application of the restriction of sectior th
c

material would be inconsistent with the public interest.

(c) Request for determination of inapplicability of Section 1605 of the Recovery Act or the Buy American Act.

1)

(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall include

adequate information for Government evaluation of the request, including—
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(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Cost;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b}(4) of this
clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed cost comparison table in
the format in paragraph (d) of this clause.

(iii) The cost of construction material shall include all delivery costs to the construction site and any applicable duty.

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably
foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to section 1605 of the Recovery Act or the Buy American
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable cost of a
domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) of this
clause.

(3) Unless the Government determines that an exception to section 1605 of the Recovery Act or the Buy American Act applies, use
of foreign construction material is noncompliant with section 1605 of the American Recovery and Reinvestment Act or the Buy
Ameriean Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include
the following information and any applicable supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Cost Comparison

Construction material description Unitof  Quantity  Cost (dollars)
i measure : )

Iteml
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[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]
[Include other applicable supporting information.]

*Include all delivery costs to the construction site.}

(End of clause)

52.225-22 — Notice of Required Use of American Iron, Steel, and Other Manufactured Goods--Buy American Act-—Construction

Notice of Required Use of American Iron, Steel, and Other Manufactured Goods—-Buy American Act--Construction
Materials (Mar 2009)

(a) Definitions. “Construction material,” “domestic construction material,” “foreign construction material,” “manufactured
construction material,” “steel,” and “unmanufactured construction material,” as used in this provision, are defined in the clause of
this solicitation entitled “Required Use of Iron, Steel, and Other Manufactured Goods--Buy American Act--Construction Materials”
(Federal Acquisition Regulation (FAR) clause 52.225-21).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of section 1605
of the American Recovery and Reinvestment Act 0f 2009 (Pub. L. 111-5) (Recovery Act) or the Buy American Act shall submit the
request with its offer, including the information and applicable supporting data required by paragraphs (c) and (d) of the clause at
FAR 52.225-21.

(c) Evaluation of offers.
(1) If the Government determines that an exception based on unreasonable cost of domestic construction material applies, the
Government will evaluate an offer requesting exception to the requirements of section 1605 of the Recovery Act or the Buy

American Act by adding to the offered price of the contract—

(i) 25 percent of the offered price of the contract, if foreign iron, steel, or other manufactured goods are used as construction material
based on unreasonable cost of comparable manufactured domestic construction material; and

(i) 6 percent of the cost of foreign unmanufactured construction material included in the offer based on unreasonable cost of
comparable domestic unmanufactured construction material.

(2) If two or more offers are equal in price, the Contracting Officer will give preference to an offer that does not include foreign
construction material excepted at the request of the offeror on the basis of unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the
clause at FAR 52.225-21, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer and a separate cost
comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-21 for the offer that is based on the
use of any foreign construction material for which the Government has not yet determined an exception applies.
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(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-
21 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and
the offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction
material for which an exception was requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(ii) May be accepted if revised during negotiations.

(End of provision)

INVOICING PROCEDURES:
Special Invoicing Instructions for Contracts Containing Recovery Act Funds

In addition to the requirements set forth in any payment and invoicing clauses contained within the contract, the following
special requirements apply to those contracts with work authorized under the American Recovery and Reinvestment Act
(ARRA) of 2009 (herein after referred to as the Recovery Act). .

- All requests for payment for work performed subject to the Recovery Act shall be submitted separately from
requests for payment for any other work performed under the contract.

- All requests for payment for work on contracts, funded in whole or in part, with Recovery Act funds, shall
identify the applicable Contract Line Item Number(s) (CLINs) associated with the supplies or services being invoiced.

- All invoices/vouchers shall be submitted via e-mail with no more than one invoice/voucher per e-mail
submission. Invoices shall be submitted to NSSC-AccountsPayable@nasa.gov.

- The NASA Shared Services Center is the Designated Billing Office for Recovery Act invoices.
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